SCHEDULE OF PAY ITEMS PAGE 23

CALL ORDER : 261 CONTRACT ID : B -27171-B
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
*xxxxx  ERROR - NO PROPOSAL SECTION FOR ITEM 105-06845 , CONTRACT B -27171-B , SECTION 0001 lioiaialel
SCHEDULE OF PAY ITEMS PAGE 23
CALL ORDER 1271 CONTRACT ID : B -28111-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 1,734.000 SYS
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-74035 SIGN, REMOVE 2.000 EACH
11 203-02000 EXCAVATION, COMMON 3,775.000 CYS
12 203-02070 BORROW 1,892.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 137.800 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 355.000 LFT
15 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
16 205-06937 TEMPORARY SILT FENCE 550.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 5,567.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,287.000 SYS
19 211-07454 STRUCTURE BACKFILL 949.700 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,271.400 TON
21 306-08043 MILLING, TRANSITION 374.000 SYS
22 402-07432 HMA SURFACE, TYPE A 449.400 TON
23 402-07434 HMA SURFACE, TYPE C 320.700 TON
24 402-07439 HMA INTERMEDIATE, TYPE C 467.100 TON
25 402-07440 HVA BASE, TYPE A 1,240.700 TON
26 402-07442 HVA BASE, TYPE C 1,947.900 TON
27 404-05511 SEAL COAT, 2 1,539.000 SYS
28 406-05520 ASPHALT FOR TACK COAT 6.000 TON
29 601-01270 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, FOR TEMPORARY 400.000 LFT
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
31 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 693.500 LFT
35 610-07486 HVMA FOR APPROACHES, TYPE A 92.300 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
37 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 4.000 EACH

38 615-06490 RIGHT OF WAY MARKER 10.000 EACH
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CALL ORDER 271 CONTRACT ID : B -28111-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

47 621-06567 WATER 13.000 KGAL
48 621-06574 SODDING 628.000 SYS
49 621-06575 SODDING, NURSERY 2,633.000 SYS
50 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
51 622-91786 SEEDLING 90.000 EACH
52 706-06347 RAILING, CF-1 40.000 LFT
53 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
54 714-08070 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16 FT. X 6 FT. 95.000 LFT
55 715-04509 TEMPORARY PIPE 16.000 LFT
56 715-04509 TEMPORARY PIPE 82.000 LFT
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
58 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
59 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
60 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 84.000 LFT
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 260.000 LFT
62 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 110.000 LFT
63 715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
64 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
65 720-45035 INLET, F7 1.000 EACH
66 723-06660 WINGWALL 45.000 SYS
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,784.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,248.000 LFT
70 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
72 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 45.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, 111-A 96.000 LFT
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 42.000 LFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
77 804-06740 DELINEATOR WITH POST, D2 111.000 EACH
78 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 30.000 EACH
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,700.000 LFT
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,700.000 LFT
81 808-06716 LINE, REMOVE 426.000 LFT
82 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 463.000 LFT

83 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,490.000 LFT
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CALL ORDER : 281 CONTRACT ID : B -28443-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,477.000 SYS
8 202-02241 GUARDRAIL, REMOVE 2,752.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-90014 LINEAR GRADING 35.600 STA
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 155.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 155.000 CYS
16 302-07455 DENSE GRADED SUBBASE 325.000 CYS
17 306-08043 MILLING, TRANSITION 1,927.000 SYS
18 406-05521 ASPHALT FOR TACK COAT 10,041.000 SYS
19 502-06329 PCCP, 12 IN. 862.000 SYS
20 503-05310 TERMINAL JOINT 385.400 LFT
21 601-01522 GUARDRAIL TRANSITION TYPE TGB 10.000 EACH
22 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
23 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,668.750 LFT
25 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 50.000 LFT
26 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 1,100.000 LFT
27 602-06729 BARRIER DELINEATOR 44.000 EACH
28 606-07484 MILLED HMA SHOULDER CORRUGATIONS 3,560.000 LFT
29 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 1,297.000 SYS
30 610-07488 HMA FOR APPROACHES, TYPE C 5,760.000 TON
31 616-02320 GEOTEXTILES 510.000 SYS
32 616-06405 RIPRAP, REVETMENT 150.000 TON
33 619-04414 DRAIN EXTENSION 4.000 EACH
34 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
35 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
36 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
37 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
38 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
39 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
40 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
41 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
43 621-06559 MULCHED SEEDING, R 1,200.000 SYS
44 702-51005 CONCRETE, A, SUBSTRUCTURE 8.400 CYS
45 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,666.000 LBS
46 702-51863 FIELD DRILLED HOLE IN CONCRETE 268.000 EACH
47 703-51030 REINFORCING STEEL 818.000 LBS

48 703-51032 REINFORCING STEEL, EPOXY COATED 402,123.000 LBS
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CALL ORDER : 281 CONTRACT ID : B -28443-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION

49 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,870.000 EACH
50 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,143.200 CYS
51 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 16.000 EACH
52 706-51020 CONCRETE, C, RAILING 170.400 CYS
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 709-51821 SURFACE SEAL LUMP LUMP
56 709-51821 SURFACE SEAL LUMP LUMP
57 711-01772 RETROFIT, 1 168.000 EACH
58 711-02707 ANCHOR PLATE 60.000 EACH
59 711-51864 DRILLED HOLE 8.000 EACH
60 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
61 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
62 713-51820 TEMPORARY SUPPORT LUMP LUMP
63 713-51820 TEMPORARY SUPPORT LUMP LUMP
64 726-92406 BEARING ASSEMBLY, ELASTOMERIC 46.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,618.000 LFT
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,562.000 LFT
67 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
69 801-06710 FLASHING ARROW SIGN 240.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
72 801-07118 BARRICADE, 111-A 24.000 LFT
73 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,590.000 LFT
74 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 2.000 EACH
75 802-07160 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 111 2.000 EACH
76 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
77 802-96800 SHEAR STUD CONNECTOR 10,000.000 EACH
78 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,550.000 LFT
79 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 3,785.000 LFT
80 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 3,610.000 LFT
81 808-06716 LINE, REMOVE 5,324.000 LFT
82 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER : 285 CONTRACT ID : B -28563-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-07003 REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 23.000 CYS
9 205-06937 TEMPORARY SILT FENCE 425.000 LFT
10 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,052.000 CYS
11 207-08267 SUBGRADE TREATMENT, TYPE I11A 410.000 SYS
12 210-05721 FIRE RETARDANT TREATMENT LUMP LUMP
13 210-05813 PAINT LUMP LUMP
14 211-07454 STRUCTURE BACKFILL 515.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 201.000 TON
16 303-01180 COMPACTED AGGREGATE, NO. 53 234.000 TON
17 402-07432 HMA SURFACE, TYPE A 30.000 TON
18 402-07435 HMA INTERMEDIATE, TYPE A 51.000 TON
19 404-05511 SEAL COAT, 2 80.000 SYS
20 406-05521 ASPHALT FOR TACK COAT 360.000 SYS
21 601-90027 GUARDRAIL, WOOD BEAM 757.000 LFT
22 601-97770 POST, GUARDRAIL, WOOD 52.000 EACH
23 603-03829 FENCE 545.000 LFT
24 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 35.000 SYS
25 616-02320 GEOTEXTILES 107.000 SYS
26 616-06405 RIPRAP, REVETMENT 80.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-02770 EROSION CONTROL BLANKET 235.000 SYS
29 621-06559 MULCHED SEEDING, R 235.000 SYS
30 702-51015 CONCRETE, B, FOOTINGS 72.300 CYS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 17.000 EACH
32 703-06028 REINFORCING BARS 12,776.000 LBS
33 703-06029 REINFORCING BARS, EPOXY COATED 900.000 LBS
34 710-51870 REPOINTING MASONRY IN STRUCTURES 97.000 SFT
35 711-51035 STRUCTURAL STEEL 2,805.000 LBS
36 712-03819 TIMBER ROOF 6,037.000 SFT
37 712-03820 TIMBER SIDING 8,779.000 SFT
38 712-04707 BRIDGE CLEANING LUMP LUMP
39 712-08533 GLULAM 4.800 MFBM
40 712-08533 GLULAM 2.800 MFBM
41 712-08533 GLULAM 2.800 MFBM
42 712-08533 GLULAM 8.000 MFBM
43 712-08533 GLULAM 5.100 MFBM
44 712-08609 TIMBER 1.700 MFBM
45 712-08609 TIMBER 3.400 MFBM
46 712-08609 TIMBER 3.400 MFBM
47 712-08609 TIMBER 2.600 MFBM
48 712-08635 TIMBER 10.700 MFBM
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CALL ORDER : 285 CONTRACT ID : B -28563-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

49 714-44240 CONCRETE, A, STRUCTURES 47.000 CYS
50 727-08534 EPOXY 251.000 LFT
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, 111-A 48.000 LFT
56 801-07119 BARRICADE, 111-B 48.000 LFT
57 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.200 LFT
58 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SFT

59 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 18.000 SFT
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CALL ORDER 291 CONTRACT ID : B -28582-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08523 RADIO SERVICE 8.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 2,957.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 92.000 TON
15 205-06936 TEMPORARY SEDIMENT TRAP 153.000 TON
16 205-06937 TEMPORARY SILT FENCE 200.000 LFT
17 206-51220 EXCAVATION, WET 572.000 CYS
18 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,482.000 SYS
19 211-07454 STRUCTURE BACKFILL 407.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,176.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,290.000 SYS
22 306-08043 MILLING, TRANSITION 200.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 402-07432 HMA SURFACE, TYPE A 134.750 TON
25 402-07433 HMA SURFACE, TYPE B 170.150 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 372.040 TON
27 404-05511 SEAL COAT, 2 817.000 SYS
28 406-05521 ASPHALT FOR TACK COAT 2,958.000 SYS
29 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 475.000 LFT
32 615-06490 RIGHT OF WAY MARKER 8.000 EACH
33 615-06505 MONUMENT, B 2.000 EACH
34 616-02320 GEOTEXTILES 2,122.000 SYS
35 616-03472 RIPRAP, REVEMENT 18 IN. 1,057.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06545 FERTILIZER 0.500 TON
38 621-06553 SEED MIXTURE, R 200.000 LBS
39 621-06565 MULCHING MATERIAL 2.500 TON
40 621-06567 WATER 25.000 KGAL
41 621-06574 SODDING 1,602.000 SYS
42 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
43 622-91786 SEEDLING 80.000 EACH
44 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
45 723-08119 STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 108 IN. 72.000 LFT
46 723-08608 WINGWALL 58.000 SFT
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH

48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
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CALL ORDER 291 CONTRACT ID : B -28582-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
50 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
51 801-07118 BARRICADE, 111-A 144.000 LFT
52 801-07119 BARRICADE, 111-B 72.000 LFT
53 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 8.000 EACH
54 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 313.000 LFT
55 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,950.000 LFT
56 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 14,599.000 LFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 301 CONTRACT ID : B -28713-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
4 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
5 105-07039 FIELD OFFICE, B 8.000 MOS
6 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
7 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
8 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
9 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 1,230.000 SYS
17 202-02241 GUARDRAIL, REMOVE 710.000 LFT
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51822 BRIDGE DECK OVERLAY, REMOVE 3,638.000 SYS
23 202-99187 FENCE, FARM FIELD, REMOVE 150.000 LFT
24 211-06467 AGGREGATE FOR END BENT BACKFILL 84.000 CYS
25 302-07455 DENSE GRADED SUBBASE 172.000 CYS
26 304-07494 WIDENING WITH HMA, TYPE C 915.000 TON
27 306-08043 MILLING, TRANSITION 2,052.000 SYS
28 406-05521 ASPHALT FOR TACK COAT 2,399.000 SYS
29 502-06329 PCCP, 12 IN. 426.000 SYS
30 503-05310 TERMINAL JOINT 326.000 LFT
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 11.000 EACH
32 602-06729 BARRIER DELINEATOR 88.000 EACH
33 603-06040 FENCE, FARM FIELD, 47 IN. 150.000 LFT
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,092.000 SYS
35 610-07488 HMA FOR APPROACHES, TYPE C 168.000 TON
36 616-02320 GEOTEXTILES 320.000 SYS
37 619-04414 DRAIN EXTENSION 23.000 EACH
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
39 621-06559 MULCHED SEEDING, R 200.000 SYS
40 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 6,242.000 LBS
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,684.000 EACH
42 702-92857 CONCRETE, C, SUBSTRUCTURE 27.000 CYS
43 703-51030 REINFORCING STEEL 1,208.000 LBS
44 703-51032 REINFORCING STEEL, EPOXY COATED 196,318.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 706.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 318.500 CYS
47 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH

48 706-06339 RAILING, PF-1 1,152.000 LFT
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CALL ORDER : 301 CONTRACT ID : B -28713-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
50 706-51020 CONCRETE, C, RAILING 74.000 CYS
51 706-51025 CONCRETE, C, RAILING 1,700.000 LFT
52 709-51821 SURFACE SEAL LUMP LUMP
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 709-51821 SURFACE SEAL LUMP LUMP
56 710-51864 FIELD DRILLED HOLE 98.000 EACH
57 713-51820 TEMPORARY SUPPORT LUMP LUMP
58 713-51820 TEMPORARY SUPPORT LUMP LUMP
59 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 400.000 SFT
60 722-51842 BRIDGE DECK OVERLAY 6,288.000 SYS
61 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 44 .300 CYS
62 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 4,215.000 SFT
63 722-60824 SURFACE MILLING 5,836.000 SYS
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,616.000 LFT
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,471.000 LFT
67 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
70 801-06710 FLASHING ARROW SIGN 480.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
76 801-07119 BARRICADE, 111-B 36.000 LFT
77 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,220.000 LFT
78 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 980.000 LFT
79 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,520.000 LFT
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,858.000 LFT
81 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,758.000 LFT
82 808-06716 LINE, REMOVE 5,636.000 LFT
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 64.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 64.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 100.000 LFT
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 1,730.000 CYS
11 203-51223 EXCAVATION, WATERWAY 757.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 408.000 LFT
13 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 104.000 TON
15 205-06937 TEMPORARY SILT FENCE 675.000 LFT
16 211-06467 AGGREGATE FOR END BENT BACKFILL 20.200 CYS
17 211-07454 STRUCTURE BACKFILL 2.400 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 904.000 TON
19 302-07455 DENSE GRADED SUBBASE 33.000 CYS
20 402-07432 HMA SURFACE, TYPE A 238.000 TON
21 402-07435 HMA INTERMEDIATE, TYPE A 758.100 TON
22 406-05520 ASPHALT FOR TACK COAT 0.800 TON
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 700.000 LFT
26 602-06729 BARRIER DELINEATOR 8.000 EACH
27 603-04622 FENCE GATE, FARM FIELD, 47 IN. X 32 FT. 1.000 EACH
28 603-06040 FENCE, FARM FIELD, 47 IN. 1,706.000 LFT
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 198.200 SYS
30 615-06490 RIGHT OF WAY MARKER 18.000 EACH
31 616-02320 GEOTEXTILES 2,201.000 SYS
32 616-05688 RIPRAP, CLASS 1 92.000 TON
33 616-06405 RIPRAP, REVETMENT 416.000 TON
34 616-06451 RIPRAP, UNIFORM 1,166.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06545 FERTILIZER 0.660 TON
37 621-06553 SEED MIXTURE, R 278.000 LBS
38 621-06565 MULCHING MATERIAL 3.600 TON
39 621-06574 SODDING 409.000 SYS
40 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
41 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 867.000 LFT
42 701-99086 PILE TIP, STEEL SHELL 24.000 EACH
43 702-51005 CONCRETE, A, SUBSTRUCTURE 67.000 CYS
44 702-51015 CONCRETE, B, FOOTINGS 11.500 CYS
45 703-01540 THREADED TIE BAR ASSEMBLY 474.000 EACH

46 703-06028 REINFORCING BARS 7,426.000 LBS
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47 703-06029 REINFORCING BARS, EPOXY COATED 56,028.000 LBS
48 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 419.000 EACH
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 131.800 CYS
50 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
51 706-51020 CONCRETE, C, RAILING 21.400 CYS
52 707-05971 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 17 IN. X 36 IN. 1,962.000 SFT
53 709-51821 SURFACE SEAL LUMP LUMP
54 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 2.000 EACH
55 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LFT
56 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LFT
57 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,800.000 LFT
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 44 .000 LFT
60 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 715.000 LFT
64 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 320.000 LFT
65 808-06716 LINE, REMOVE 1,598.000 LFT
66 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,190.000 LFT
67 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 288.000 LFT

68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 780.000 LFT



